Sponsor: NSF-08-01 GPG Pl and Co-Pl: Christopher K. Walker, Craig A. Kulesa Performance Period: November 1, 2008 - October 31, 2010

2008 - October 31, 2010	YEAR 1 YEAR 2									
Project Title: Continuing Operation of the Pre-HEAT	YEAR 1	Labor	TOTAL	YEAR 2 1/1/10 - 6/30/10 1/1/10 - 6/30/10 7/1/10 - 10/31/10 7/1/10 - 10/31/10 TOTAL			2 YEARS			
Telescope on Dome A	Rate	Hrs.	YEAR 1	Rate	Labor	Subtotal	Labor	Subtotal	YEAR 2	TOTALS
PERSONNEL	Rate	1113.	ILAN I	Nate	Laboi	Jubiolai	Laboi	Subiotal	I LAN 2	IOIALS
Senior Personnel										
Craig Kulesa, Assistant Astrononomer	\$27.54	20.00	\$551	\$28	10.00	\$280	10.00	\$280	\$560	\$1,111
Senior Personnel Subtotal		\$20.00	\$551.00	\$28.00	\$10.00	\$280.00	\$10.00	\$280.00	\$560.00	\$1,111.0
Appointed Personnel	1 327.57	\$20.00	\$331.00	1	\$10.00	\$200.00	1	\$200.00	\$500.00	\$1,111.0
Appointed Personnel Subtotal	•									
Classified Staff										
Classified Staff Subtotal										
Graduate Research Assist										
Graduate Students Subtotal Labor Subtotal		20.00	\$551		10.00	280	10.00	280	\$560	\$1,11
FRINGE BENEFITS - Rates effective 7/1/08 and beyond		Base	Fringe		Base	Fringe	Base	Fringe	Total Y2	2 Year Total
Faculty and Appointed Personnel @ 28.9%		\$551	\$159	-	\$280	\$81	\$280	\$81	\$162	\$32
Classified Staff @ 44.7%		\$551	3133		\$200	301	3200	J 01	\$102	432
Graduate Students @ 36% (26.6% IDC exempt)										
Fringe Benefits Subtotal			\$159			\$81		\$81	\$162	\$32
Personnel Labor + ERE Totals			\$710			\$361		\$361	\$722	\$1,43
OTHER DIRECT COCTC	1									
OTHER DIRECT COSTS OPERATIONS			\$1,000			\$-		\$1,500	\$1,500	\$2,500
			\$ 1,000 \$500			3- \$-		\$1,500 \$1,000	\$1,000 \$1,000	\$2,500
Materials and Supplies (misc telescope components, returning inst. to US) Publication costs			\$500			\$- \$-		\$1,000 \$500	\$500	
TRAVEL			\$-			ş-		\$-	\$-	\$
TIO WEE			Ť			<u>, , , , , , , , , , , , , , , , , , , </u>		3 -	*	-
		Domestic	Intern'l		Domestic	Intern'l		Domestic	Intern'l	
Totals			\$ -		\$-	\$-		\$ -		
FABRICATED EQUIPMENT			\$-		Ť	\$ -			S -	\$ -
CAPITAL EQUIPMENT			\$ -			\$ -		\$- S	5 -	\$ -
						*				
Total Other Direct Costs			\$1,000			\$-		\$1,500	\$1,500	\$2,500
TOTAL DIRECT COSTS			\$1,710			\$361		\$1,861	\$2,222	\$3,932
NDIRECT COSTS - 51% of MTDC										
MTDC BASE = Total Direct Costs (TDC) less capital equipment, less Tuition Remis	ssion (26.6% c		_	first \$25K of						
		Base	IDC		Base	IDC				
Base @ 51% through 6/30/2010		\$1,710	\$872		\$361	\$184				
Base @ 51.5%, effective 7/1/2010			\$-		\$1,861	\$958				
Total Indirect Costs			\$872						\$1,142	\$2,01
TOTAL BROJECT COCTC			#2 F02						£2.204	65.04
TOTAL PROJECT COSTS			\$2,582						\$3,364	\$5,946

